

MAHARASHTRA POLLUTION CONTROL BOARD

Corrigendum- eTender 804

Extension for date of sale and Revised Schedule due to lack of response for Etender - 804
Providing Manpower services at various offices of MPCB in Maharashtra

Sr. No.	Activity	Performed by	Start		Expiry	
			Date	Time	Date	Time
1	<i>Release of E-tender</i>	<i>Department</i>	<i>12-02-2018</i>	<i>11.00</i>	<i>12-02-2018</i>	<i>17.00</i>
2	E-tender Download	Bidders	<i>12-02-2018</i>	11.01	<i>21-03-2018</i>	17.00
3	Bid Preparation		<i>12-02-2018</i>	11.01	<i>26-03-2018</i>	17.00
4	<i>Superhash Generation & Bid Lock</i>	<i>Department</i>	<i>27-03-2018</i>	<i>10.00</i>	<i>27-03-2018</i>	<i>13.00</i>
5	Control Transfer of Bid	Bidders	<i>27-03-2018</i>	13.01	<i>28-03-2018</i>	17.00
6	<i>Envelope1 Opening</i>	<i>Department</i>	<i>02-04-2018</i>	<i>14.30</i>	<i>02-04-2018</i>	<i>17.30</i>
7	<i>Envelope 2 Opening</i>		<i>05-04-2018</i>	<i>11.30</i>	<i>05-04-2018</i>	<i>14.30</i>