

# MAHARASHTRA POLLUTION CONTROL BOARD

## Corrigendum – e-Tender 828

Extension for date of sale and Revised Schedule due to lack of response for e-tender - 828  
Proposed HVAC work for 2nd, 3rd & 4th floor of MPCB Office at Sion, Mumbai

| Sr. No | Activity                        | Performed By | Start      |       | Expiry     |       |
|--------|---------------------------------|--------------|------------|-------|------------|-------|
|        |                                 |              | Date       | Time  | Date       | Time  |
| 1      | Release of Tender               | Department   | 27-02-2018 | 11.00 | 27-02-2018 | 17.00 |
| 2      | Tender Download                 | Bidders      | 27-02-2018 | 17.01 | 15-03-2018 | 17.00 |
| 3      | Bid Preparation                 |              | 27-02-2018 | 11.01 | 15-03-2018 | 17.00 |
| 4      | Superhash Generation & Bid Lock | Department   | 16-03-2018 | 11.01 | 16-03-2018 | 17.00 |
| 5      | Control Transfer of Bid         | Bidder       | 16-03-2018 | 17.01 | 17-03-2018 | 17.00 |
| 6      | Envelope 1 Opening              | Department   | 19-03-2018 | 14.00 | 19-03-2018 | 17.00 |
| 7      | Envelope 2 Opening              |              | 23-03-2018 | 14.00 | 23-03-2018 | 17.00 |

*Dates mentioned here, are scheduled dates for Bid Opening Activities. Any changes in dates of opening of technical and commercial bids shall be notified in 'Press Notice / Corrigendum' section on the e-Tendering sub portal of the department before opening of the same.*