

Corrigendum - 2

Revised Timeline Schedule for the RFP- e-payment Gateway e-tender no. 381 dated 18/05/2016.

Sr. No.	Activity	Performed by	Start		Expiry	
			Date	Time	Date	Time
1	<i>Release of Tender</i>	<i>Department</i>	<i>17-05-2016</i>	<i>11.00</i>	<i>18-05-2016</i>	<i>15.00</i>
2	Tender Download	Bidders	18-05-2016	16.00	07.06.2016	17.00
3	Bid Preparation		18-05-2016	16.00	13-06-2015	17.00
4	<i>Superhash Generation & Bid Lock</i>	<i>Department</i>	<i>14-06-2016</i>	<i>11.00</i>	<i>14-06-2016</i>	<i>13.00</i>
5	Control Transfer of Bid	Bidders	14-06-2016	13.01	15-06-2016	17.00
6	<i>Envelope Opening</i> 1	<i>Department</i>	<i>16-06-2016</i>	<i>14.00</i>	<i>16-06-2016</i>	<i>17.00</i>
7	<i>Envelope Opening</i> 2		<i>25-06-2016</i>	<i>11.00</i>	<i>25-06-2016</i>	<i>13.00</i>